

Expressionsof Interest



Melbourne West Core Markets
Distribution Centre Requirement

October 2025

General information

This document will form the basis for the Expression of Interest (EOI) phase for the proposed new Distribution Centre requirement for Lynch Group.

Occupier overview

Lynch is an international leading integrated grower, wholesaler and retailer of fresh-cut flowers and potted plants, operating growing facilities in Australia and China with state of the art cool chained production facilities.

For further information, please visit their website: Home | Lynch Group Australia

| Location | | |
|-----------------------------|--|--|
| Key location | Melbourne West | |
| Core suburbs | Derrimut, Truganina, and Laverton North preferred Surrounding suburbs will be considered | |
| Areas | | |
| Building area | 7,000 – 11,500 sqm | |
| Land area | Standard site cover | |
| Property specifics | | |
| Property type | Greenfield, Brownfield or Speculative | |
| Broad facility requirements | | |
| Operating hours | 24/7 | |
| Vehicle access | B-Double, Semi, Vans, 4 x recessed docks minimum | |
| Timing | | |
| Availability | No later than February 2027 | |

Due date - Stage 1

EOI Submissions are due by:

Monday 13th October 2025, 5pm

EOI Queries and Clarifications

EOI submissions together with any queries during the EOI Phase are to be addressed to:

Justin Fried <u>justin.fried@tmxtransform.com</u> 0412 070 858

Property procurement process

This Property Procurement process will involve a two-stage tender process:

Stage 1 - Expression of Interest (EOI)

During this phase owners / developers will be requested to submit existing buildings or development sites opportunities which are suitable for the occupier's project requirements.

Stage 2 - Request for Tender (RFT)

Following a review of the EOI submissions a shortlist of owners / developers will be compiled to determine a Request for Tender (RFT) shortlist.

The shortlisted parties will be issued with a full RFT documentation package including the Project Requirements (Design Brief) document for completion of a final submission, including financial terms.

EOI submission requirements and format

All EOI responses are required to be completed and returned via our website, together with providing the following <u>separate</u> PDF documents:

- 1. The site plan
- 2. The building plan (if relevant)
- 3. Estate overview document
- 4. Landlord/developer capability

Key milestones

The following is the estimated property procurement and delivery timeline:

| EOI issue | 3 rd October 2025 |
|--------------------------|--|
| EOI closing | 13 th October 2025 |
| EOI review and shortlist | 15 th October 2025 |
| Inspections | Week commencing 13 th October |
| RFT package issued | 27 th October 2025 |
| RFT submissions close | 26 th November 2025 |
| RFT review and shortlist | 8 th December 2025 |
| HOA execution | Late December 2025 |
| AFL execution | March 2026 |
| Access for Fitout Period | Approx 6 months prior to PC |
| Practical completion | February 2027 |

